

**Klickitat County Port District No. 1**  
**ADDENDUM NO. 1**

2018-04 – DIP Lot 40 Appraisal  
July 16, 2018

**THIS ADDENDUM MAY CHANGE THE TERMS AND CONDITIONS OF THE CONTRACT**  
**\*\*\* REMEMBER TO ACKNOWLEDGE RECEIPT OF THIS ADDENDUM \*\*\***

**Q1. My schedule is already full. Does the work have to be completed by August 17, 2018?**

A1. The Port anticipated the work would be completed by August 17, 2018. However, no bids were received in accordance with the RFQ as issued. As a result, the period of performance has been changed and Section 3.17 has been amended to read, "Unless otherwise extended by written notice, the period of performance under this Contract shall be from July 18, 2018, through October 31, 2018.

**Q2. I can complete the work within the new period of performance, but the deadline for submitting a response to the RFQ has already passed. Is there anything I can do?**

A2. Yes. Because of the change to the period of performance, the deadline for submitting a response to the RFQ has been extended to August 10, 2018, at 5:00PM PPT. Simply update your response and submit it in accordance with the instructions described in the RFQ on or before the above date and time.

**Q3. Are there any unique conditions, issues, or disputes concerning the property to be appraised, its condition, or its value?**

A3. No. The appraisal is simply required as part of the terms of a ground lease agreement.